

Request for Proposals for the Bushy Park Boat Landing Study to produce a feasibility report with recommendations for dredging the Cooper River approach and the boat operating area was closed on March 19, 2013 at 11:00 a.m. in the County Council Chamber, Room 125, in Moncks Corner, S.C. Funding was approved Roads & Bridges Department budget.

<b>OFFERORS</b>	
Applied Technology and Management	Return Proposal - not submitted by 11:00 a.m.
Gahagan & Bryant Associates, Inc	Return Proposal - not submitted by 11:00 a.m.
GEL Engineering, LLC	Short-Listed for Interview
Jon Guerry Taylor & Associates	Short-Listed for Interview
Live Oak Consultants	Not Short-listed
McSweeney Engineers	Not Short-listed

**AWARDED BASED ON THE FIVE (5) CRITERIA FACTORS IN RFP - GEL Engineering @ \$58,200.00**